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Pelican Sequestration Project
Financial Assurance Estimate Summary
Date of Estimate: 07/31/2023
Company Providing Estimate: Pelican Sequestration Hub, LLC

Activity Cost As Needed During Operation At Site Closure PISC
Performing Corrective Action on Wells in AOR 

Plugging Injection Wells 
Post Injection Site Care 

Site Closure 
Emergency and Remedial Response Actions 

Endangerment of USDWs 
Total $

Phase
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